DOT_RGGBO5
PS&E JOB NO: 98Y028 REVI SI ON NO :
CONTRACT NO: 005625 REG ON NO

VERSI ON NO : 1 WORK ORDER# :

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

oL2887

Bl DS OPENED ON : Apr
AWARDED ON : Apr 12 1999

DATE: 03/26/ 1999
TI ME: 08: 30

HAWY CSR 125 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BI DDER
TITLE © SR 125 SI ERRA ELECTRIC, | NC. COLVI CO, | NC. KNOBEL' S ELECTRIC, | NC.
COLLEGE PLACE VIC. 3508 N STEARMAN AVE--99301-7: 2121 N WATERWORKS ST 801 TENNANT LANE
98Y028 PO BOX 2345 99212-1323
PROJECT . NH 0125(003) PASCO WA 993022345 SPOKANE WA 992202665 YAKI MA WA 989013797
COUNTY(S) : WALLA WALLA CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
75, 000. 00 28, 000. 00 15, 000. 00 27,000. 00
2  OBLI TERATE EXI STI NG ROADWAY
L.S.
9, 000. 00 3, 675. 00 3, 800. 00 3, 850. 00
3 REMOVI NG BEAM GUARDRAI L
22.0000 w 15. 0000 17. 2200 18. 0000 11. 0000
330. 00 378.84 396. 00 242.00
4 REMOVI NG ASPHALT CONC. PAVEMENT
2330. 0000 e 6. 0000 3.9000 4.0000 4.1000
13, 980. 00 9, 087. 00 9, 320. 00 9, 553. 00
5 REMOVI NG GUI DE POST
L.S.
360. 00 210. 00 500. 00 220. 00
6 REMOVI NG PAI NT STRI PE
790. 0000 w 1. 5000 1. 5800 2. 6000 1. 6500
1, 185. 00 1, 248. 20 2,054. 00 1, 303. 50
7 REMOVI NG PAI NTED TRAFFI C ARROW
32.0000 EACH 15. 0000 22.0500 30. 0000 23.1000
480. 00 705. 60 960. 00 739. 20
GRADI NG
8 ROADWAY EXCAVATI ON | NCL. HAUL
3050. 0000 s 11. 0000 13. 4400 14. 0000 14. 1000
33, 550. 00 40, 992. 00 42,700. 00 43, 005. 00
9 EMBANKVENT COMPACTI ON
340. 0000 s 5. 0000 2. 6300 2. 7500 2. 7500
1, 700. 00 894. 20 935. 00 935. 00
DRAI NAGE
10 GRATE I NLET TYPE 1 OR 2
1. 0000 EACH 3, 000. 0000 3, 150. 0000 3, 250. 0000 3, 300. 0000
3, 000. 00 3, 150. 00 3, 250. 00 3, 300. 00

7 1999



DOT_RGGB05
PS&E JOB NO: 98Y028 REVI SION NO : 1
CONTRACT NO: 005625 REGION NO : 5
VERSI ON NO : 1 WORK ORDER# : OL2887
HWY : SR 125
TITLE : SR 125

COLLEGE PLACE VIC.

98Y028
PROJECT : NH0125(003)

COUNTY(S) : WALLA WALLA

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

LOW BI DDER

S| ERRA ELECTRI C,
3508 N STEARMAN AVE--99301-7:
PO BOX 2345
WA 993022345
CONTRACTOR NUMBER :

2ND BI DDER

COLVI CO, | NC.
2121 N WATERWORKS ST
99212-1323
SPOKANE

WA 992202665
CONTRACTOR NUMBER :

DATE: 03/26/ 1999
TI ME: 08: 30

BI DS OPENED ON : Apr 7 1999

AWARDED ON : Apr 12 1999
------- 3RD BIDDER -------

KNOBEL' S ELECTRI C, | NC.
801 TENNANT LANE

YAKI VA WA 989013797
CONTRACTOR NUMBER : 449700

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 QUARRY SPALLS
70. 0000 t 30. 0000 36. 7500 38. 0000 38. 5000
2, 100. 00 2,572.50 2, 660. 00 2, 695. 00
12 SCHEDULE A CULV. PIPE 450 MM DI AM
6. 7000 w 100. 0000 231. 0000 240. 0000 242.0000
670. 00 1, 547.70 1, 608. 00 1,621. 40
13 SCHEDULE A CULV. PIPE 600 MM DI AM
3. 0000 w 150. 0000 441. 0000 450. 0000 462. 0000
450. 00 1, 323.00 1, 350. 00 1, 386. 00
SURFACI NG
14 CRUSHED SURFACI NG BASE COURSE
5260. 0000 t 12. 0000 15. 7500 16. 5000 16. 5000
63, 120. 00 82, 845. 00 86, 790. 00 86, 790. 00
LI QUI D ASPHALT
15 ANTI - STRI PPI NG ADDI Tl VE
EST.
1, 140. 00 1, 140. 00 1, 140. 00 1, 140. 00
ASPHALT CONCRETE PAVEMENT
16 ASPHALT CONC. PAVEMENT CL. A PG 64- 2t
1140. 0000 t 34. 0000 48. 3000 50. 0000 50. 6000
38, 760. 00 55, 062. 00 57, 000. 00 57, 684. 00
17 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
1, 030. 00 1, 030. 00 1, 030. 00 1, 030. 00
EROSI ON CONTROL AND PLANTI NG
18 SEEDI NG AND FERTI LI ZI NG BY HAND
1240. 0000 e 2.5000 1.3100 3.5000 0. 8800
3, 100. 00 1, 624. 40 4,340. 00 1,091. 20
19 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 26/ 1999
Bl D TABULATI ON REPORT TI ME: 08: 30
PS&E JOB NO: 98Y028 REVI SION NO : 1 BI DS OPENED ON : Apr 7 1999
CONTRACT NO: 005625 REGGON NO : 5 AWARDED ON : Apr 12 1999
VERSI ON NO : 1 WORK ORDER# : 0L2887
HAWY . SR 125 LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 125 SI ERRA ELECTRI C, COLVI CO, | NC. KNOBEL' S ELECTRIC, | NC.
COLLEGE PLACE VIC. 3508 N STEARMAN AVE--99301-7: 2121 N WATERWORKS ST 801 TENNANT LANE
98Y028 PO BOX 2345 99212-1323
PROJECT - NH 0125(003) WA 993022345 SPOKANE WA 992202665 YAKI MA WA 989013797
COUNTY(S) : WALLA WALLA CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 449700
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
20 BEAM GUARDRAI L TYPE 1
69. 0000 w 50. 0000 46.3100 50. 0000 55. 0000
3, 450. 00 3,195. 39 3, 450. 00 3, 795. 00
21 BEAM GUARDRAI L SRT TERM NAL
3. 0000 EACH 1, 850. 0000 2,037. 0000 2, 100. 0000 2,090. 0000
5, 550. 00 6,111. 00 6, 300. 00 6, 270. 00
22 BEAM GUARDRAI L ANCHOR TYPE 4
2.0000 EACH 400. 0000 494. 0000 510. 0000 440. 0000
800. 00 988. 00 1, 020. 00 880. 00
23 PRECAST CONC. BARRI ER TYPE 2
659. 0000 w 65. 0000 73. 0000 75. 0000 77.5500
42,835.00 48, 107. 00 49, 425. 00 51, 105. 45
24 TEMPORARY | MPACT ATTENUATOR
2.0000 EACH 5, 000. 0000 1, 650. 0000 2, 700. 0000 1, 815. 0000
10, 000. 00 3, 300. 00 5, 400. 00 3, 630. 00
25 RESETTI NG | MPACT ATTENUATOR
2.0000 EACH 1, 000. 0000 4,980. 0000 5, 575. 0000 5, 225. 0000
2, 000. 00 9, 960. 00 11, 150. 00 10, 450. 00
26 FLEXI BLE GUI DE POST
74.0000 EACH 20. 0000 20. 0000 24.5000 21. 4500
1, 480. 00 1, 480. 00 1, 813. 00 1, 587. 30
27 PAINT STRI PE
3640. 0000 w 0. 5000 0. 3800 0. 4000 0. 4000
1, 820. 00 1, 383. 20 1, 456. 00 1, 456. 00
28 PLASTI C GORE STRI PE
449, 0000 w 10. 0000 6. 8000 8.9000 7. 1500
4, 490. 00 3, 053. 20 3,996. 10 3,210.35
29 PAI NTED CROSSWALK STRI PE
70. 0000 e 30. 0000 5. 2500 4. 2500 5. 5000
2, 100. 00 367.50 297.50 385. 00
30 PLASTI C CROSSWALK STRI PE
223.0000 e 40. 0000 43. 0000 46. 0000 46. 2000
8, 920. 00 9, 589. 00 10, 258. 00 10, 302. 60



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 26/ 1999
* % *  BI D TABULATI ON REPORT * * * TI ME: 08: 30
PS&E JOB NO: 98Y028 REVI SION NO : 1 BI DS OPENED ON : Apr 7 1999
CONTRACT NO: 005625 REGGON NO : 5 AWARDED ON : Apr 12 1999
VERSI ON NO : 1 WORK ORDER# : 0L2887
HAWY CSR 125 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 125 SI ERRA ELECTRIC, | NC. COLVI CO, | NC. KNOBEL' S ELECTRIC, | NC.
COLLEGE PLACE VIC. 3508 N STEARMAN AVE--99301-7: 2121 N WATERWORKS ST 801 TENNANT LANE
98Y028 PO BOX 2345 99212-1323
PROJECT . NH 0125(003) PASCO WA 993022345 SPOKANE WA 992202665 YAKI MA WA 989013797
COUNTY(S) : WALLA WALLA CONTRACTOR NUMBER : 100141 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 449700
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
31 PAINTED STOP BAR
54. 0000 w 25. 0000 5. 2500 2. 0000 5. 5000
1, 350. 00 283. 50 108. 00 297.00
32 PLASTI C STOP BAR
117. 0000 w 33. 0000 19. 6900 19. 2500 20. 6000
3, 861. 00 2,303.73 2,252.25 2,410. 20
33 PLASTI C TRAFFI C ARROW
37.0000 EACH 125. 0000 78. 7500 80. 0000 82.5000
4, 625. 00 2,913. 75 2, 960. 00 3,052.50
34 PERMANENT SI GNI NG
L.S.
8, 500. 00 8, 542. 00 9, 800. 00 11, 000. 00
35 TRAFFIC SI GNAL SYSTEM - OLD M LTON
L.S.
95, 000. 00 115, 830. 00 130, 000. 00 122, 559. 00
36 TRAFFIC SI GNAL SYSTEM - COLLEGE AVE
L.S.
80, 000. 00 94, 306. 00 96, 000. 00 92, 225. 00
37 TRAFFIC SI GNAL SYSTEM - LARCH AVE
L.S.
86, 000. 00 103, 325. 00 102, 922. 00 107, 411. 00
38  TRAFFIC SI GNAL SYSTEM - MYRA RD.
L.S.
74, 000. 00 89, 580. 00 92, 000. 00 93, 248. 00
39 SEQUENTI AL ARROW SI GN
3270. 0000 HR 3. 5000 3.1500 3. 2500 2. 7500
11, 445. 00 10, 300. 50 10, 627. 50 8,992. 50
40 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 3, 000. 0000 8, 925. 0000 5, 000. 0000 9, 350. 0000
6, 000. 00 17, 850. 00 10, 000. 00 18, 700. 00
41 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
540. 0000 HR 5. 0000 6. 3000 8. 0000 6. 6000
2, 700. 00 3, 402. 00 4,320.00 3, 564. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 03/ 26/ 1999

TI ME: 08: 30

PS&E JOB NO: 98Y028
CONTRACT NO: 005625
VERSI ON NO : 1

REVISION NO : 1
REGGON NO :5
WORK ORDER# : 0L2887

BI DS OPENED ON : Apr 7 1999
AWARDED ON : Apr 12 1999

HAWY CSR 125 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 125 SI ERRA ELECTRIC, | NC. COLVI CO, | NC. KNOBEL' S ELECTRIC, | NC.
COLLEGE PLACE VIC. 3508 N STEARMAN AVE--99301-7: 2121 N WATERWORKS ST 801 TENNANT LANE
98Y028 PO BOX 2345 99212-1323
PROJECT . NH 0125(003) PASCO WA 993022345 SPOKANE WA 992202665 YAKI MA WA 989013797
COUNTY(S) : WALLA WALLA CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
42 TYPE Il BARRI CADE
2.0000 EACH 200. 0000 105. 0000 225. 0000 110. 0000
400. 00 210. 00 450. 00 220. 00
43 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
2, 700. 00 420. 00 2, 000. 00 440. 00
44 TRAFFI C CONTROL LABOR
3530. 0000 HR 30. 0000 29.9300 31. 2500 31. 3500
105, 900. 00 105, 652. 90 110, 312. 50 110, 665. 50
45 TRAFFI C CONTROL VEHI CLE
41. 0000 DAY 40. 0000 52.5000 54. 0000 55. 0000
1, 640. 00 2,152.50 2,214.00 2, 255. 00
46 TRAFFI C CONTROL SUPERVI SOR
413. 0000 HR 31. 0000 32.5500 35. 0000 34.1000
12, 803. 00 13, 443. 15 14, 455. 00 14, 083. 30
47 CONSTRUCTI ON SI GNS CLASS A
50. 1000 e 65. 0000 47. 2500 60. 0000 49. 5000
3, 256. 50 2,367.23 3, 006. 00 2, 479. 95
OTHER | TEMS
48 ROADSI DE CLEANUP
EST.
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
49 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
50 CREDI T/DEBITS - M NOR CHANGES
CALC
-11.00 -11.00 -11.00 -11.00
CONTRACT TOTAL $836, 570. 50 $899, 891. 99 $926, 815. 85 $934, 249. 95




